सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA186462859786675
Certificate Issued Date	:	09-Sep-2020 03:23 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BANGALORE10/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08361093736517895
Purchased by	:	SREERAMA REDDY CONTRACTOR
Description of Document	:	Article 12 Bond
Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EE BBMP DASARAHALLI DIVISION
Second Party	:	SREERAMA REDDY CONTRACTOR
Stamp Duty Paid By	:	SREERAMA REDDY CONTRACTOR
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 165/2020-21, Dtd : 01.02.2021

1.This Agreement, entered this day 01.. of..Feb..2021 Between Executive Engineer, Dasarahalli Division, BBMP, herein after SRI SREERAMAREDDY, #62, Ashoka Nagara, Nagasandra (P), Bangalore. (Here in called Contractor) of Other part.

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Ward maintenance by engaging labour tractor and JCB in ward no 15 Dasarahalli Sub division
Est Cost: 20.00 Lakhs Indent No: 43847
Job Code: 015-20-000110 PCode-1771
Administrative Approval: EE /DD/AS/88/2020-21, Dt: 02.07.2020.
Technical Sanction: EE/DD/TS/20/2020-21, Dt: 02.07.2020.
Tender Notification No& Date: No.BBMP/EE/DD/Ten/12/2020-21, Date:28.07.2020.

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs.15,31,920.00 (Rupees Fifteen Lakh Thirty One Thousand Nine Hundred Twenty Only) (Which is – 10.13% Below SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	77,000.00	030008	27.01.2021	Union Bank of India Hesaraghatta Main Road,
Difference Amount	1,73,000.00	030007	27.01.2021	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

EXECUTIVE ENGINEER
DASARAHALLI DIVISION

WITNESSES:

1. (Nandish Lo. M+1)

2.